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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT

C. CATEGORY:
TOP

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE g,ggﬁ:,cE
A001 Program Management Plan (PMP)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE I8 MATED
DI-MGMT-81797 SOW 3.1,3.1.2.1,3.1.3 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D See Block 16 See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Contractor format is acceptable.

BLK 10, 11, 12, 13, 14: The Contractor shall submit the report 60 calendar
DACA. The Government shall have forty-five (45) calendar days to review
and comment. The Contractor shall have thirty (30) calendar days to address
comments and resubmit. No Government response within thirty (30)
calendar days shall constitute approval.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE . APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT

C. CATEGORY:
TOP

OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATA ITEM NO.
A002

2. TITLE OF DATA ITEM

Interface Requirements Specification

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81434A

5. CONTRACT REFERENCE

SOW 3.1.54

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

LT

8. APP CODE

A

9.DIST 10. FREQUENCY

STATEMENT
REQUIRED

See Block 16

12. DATE OF FIRST SUBMISSION 14.

See Block 16

DISTRIBUTION

b. COPIES

18.
ESTIMATED
TOTAL PRICE

11. AS OF DATE

See Block 16

13. DATE OF SUBSEQUENT

SUBMISSION
See Block 16

a. ADDRESSEE DRAFT FINAL

(N00039) Reg [ Fepro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format.

Contractor format is acceptable. The submittals shall not contain embedded
files. If a submission has 10 or greater attachments, the submittal shall
contain an index in Excel format, listing the file name and description of each

attachment.

Block 10, 11, 12: A preliminary version of the document should be provided
45 days prior to PDR. The document shall be updated and provided 45 days

See Block 16

prior to CDR regardless if agile or waterfall development. The document
shall be updated and submitted with each major release of software if
implementing agile development processes. The document shall be updated
concurrently with the CDR if waterfall development is pursued and shall
reflect the actual software products at the end of development.

Government has 30 days to review and comments are to be incorporated 30

DARC.

Block 14: One soft copy provided to PMW/A 170 via Sharepoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

I. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, Feb 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A003 Interface Design Description

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81436A

5. CONTRACT REFERENCE

SOW 3.1.54,3.5.3

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

LT

8. APP CODE

A

9.DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14. DISTRIBUTION

11. AS OF DATE

See Block 16

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

b. COPIES

18.
ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

Repro

(N00039) Reg

16. REMARKS

BLOCK 4: Submissions shall be in electronic format.

See Block 16

Contractor format is acceptable. The submittals shall not contain embedded
files. If a submission has 10 or greater attachments, the submittal shall
contain an index in Excel format, listing the file name and description of each
attachment.

Block 10, 11, 12: A preliminary version of the document should be provided
45 days prior to PDR. The document shall be updated and provided 45 days
prior to CDR regardless if agile or waterfall development. The document shall
be updated and submitted after each major release of software if
implementing agile development processes. The document should be
updated after the CDR if waterfall development is pursued and should reflect
the actual software products at the end of development.

Government has 30 days to review and comments are to be incorporated 30
DARC.

Block 14: One soft copy provided to PMW/A 170 via Sharepoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

H. DATE I. APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, Feb 2001

Page 3 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget. Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT
A TDP

C. CATEGORY:

OTHER ¥

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

A004

2. TITLE OF DATA ITEM

Contractor's Progress, Status and Management
Report (CPSMR)

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80227
DI-MGMT-81861A

5. CONTRACT REFERENCE

SOW 3.1.2,3.1.2.3

6. REQUIRING OFFICE

PMW/A 170

7.DD 250 REQ

LT

8. APP CODE

A

9.DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block
16

12. DATE OF FIRST SUBMISSION 14.

See Block 16

DISTRIBUTION

b. COPIES

ESTIMATED
TOTAL PRICE

11. AS OF DATE
SUBMISSION

13. DATE OF SUBSEQUENT

N/A See Block 16

a. ADDRESSEE DRAFT

FINAL

(N00039)

Reg Repro

16. REMARKS

BLOCK 4: The CPSMR shall also address cost information, specifically the
Contractor shall report if the cost of products provided during the affected
period is commensurate with the available funding and anticipated burn rate.
The Contractor shall also report per CLIN/SLIN/ACRN, the following: this
period and cumulative labor hours by labor category (segregated by recurring
and non-recurring); this period and cumulative labor cost per labor category
(segregated by recurring and non-recurring); this period and cumulative
material, other direct costs (ODCs) and travel with associated costs; the
percentage of work complete under the CLIN/SLIN; and the cost estimate to
complete the CLIN/SLIN.

The Contractor shall attach a separate excel sheet that lists the changes from

the previous submission, if any.

In addition, the CPSMR will contain the IMS information as specified.
Submissions shall be in editable electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel

format, listing the file name and description of each attachment.

BLOCK 12: The Contractor shall submit the report 60 calendar DACA.

BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-monthly

basis (no later than 10 days after the end of the prior month).

No Government response to the Report, within 15 days of submission,

constitutes approval of the Report.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website and delivery is required to the EVM-CR.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0001

B. EXHIBIT

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

A005 Integrated Program Management Report (IPMR)

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81861A

5. CONTRACT REFERENCE

SOW 3.1.2,3.1.2.3

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9.DIST
STATEMENT
REQUIRED

LT

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14. DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

b. COPIES

18.
ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) Rea T Fepro

16. REMARKS

Blk 4: The contractor shall deliver a monthly Integrated Program
Management Report (IPMR) in accordance with DI-MGMT-81861
requirements except or as modified or defined by the following instructions:

General Instructions, IPMR Sections 1 through 3.1 apply. Program defined

parameters within 3.1 include:

-Formats 1, 5, 6, 7 are mandatory for contracts, or the sum of integrally
related task orders equal to or greater than $20M in then-year dollars
including all known options. Formats 2, 3 and 4 are negotiable for contract
values less than $50M and mandatory for contract values greater than or
equal to $50M or above in then-year dollars, including all known options.

2.1.1.1 All costs in IPMR formats shall be reported in whole dollar units
(no decimals) to support XML transmission guidelines.

-The "as of" date on the monthly IPMR submittal will follow the

contractor's accounting period.

-Any/all subcontractor IPMR data (standalone IPMR reports and/or
subcontractor data integrated into the prime contractor’'s IPMR) shall be
submitted along with the Prime contractor’'s monthly IPMR submittal.
Subcontractor data shall not lag in performance periods. This includes

subcontracted support labor.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet
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See signature cover sheet
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CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:

(see first page) A ™ p ™ OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
16. REMARKS (Continued)

Format 1, Work Breakdown Structure (Mandatory), (DID Paragraph 3.2 applies)

2.2.2/3.2.4.1 Format 1 reporting levels will initially be at Level 3 of the CWBS for management and support activities and Level 4 for discrete work.
Reporting levels will be adjusted at no cost to the government in conjunction with the IBR based on program risk as the program Responsibility
Assignment Matrix is reviewed and risk further assessed. Reporting levels will be reviewed by the government quarterly, or as special interest areas
arise. Reporting level changes will be mutually agreed to and documented via email from the COR. Contract modification is NOT necessary to update
reporting levels.

3.2.4.2 Cost of Money (COM) costs shall be included at the CWBS level in block 8a of the IPMR Format 1 if the vendor’s accounting system allows.
Corresponding COM entries shall also be made in Block 8b of the IPMR Format 1.

3.2.4.3 G&A costs shall be included at the CWBS level block in 8a of the IPMR Format 1 if the vendor’s accounting system allows. Corresponding non-
additive G&A entries will also be made in Block 8c of the IPMR Format 1.

Format 2 Organizational Breakdown Structure, (Negotiable for contract values less than $50M, Mandatory for contract values equal to/greater
than $50M in then-year dollars)_ (DID Paragraph 3.3 applies) Program defined parameters within 3.3 include:

3.3.1.1 Format 2 IPMR reporting levels will follow the contractor’s internal management structure (OBS) or the Program IPT structure.

3.3.1.1.2/3 Format 2 data shall provide standalone visibility for subcontractor efforts as well as material procurement. When Format 2 is tailored out of
the IPMR, Format 1 shall contain standalone visibility for subcontract and material procurement.

Cost of Money (COM))/G&A to follow the same methodology as Format 1.

Formats 3 Baseline (Mandatory). All DI-MGMT-81861A (Paragraph 3.4):

Formats 3 Forecast periods shall be monthly for at least six months, quarterly for at least two quarters, and then semi-annually, or annually to
completion. All groupings will be consistent with the Government fiscal year

3.4.1.10 The planned completion date and estimated completion date shall equal the corresponding baseline and forecast completion dates in the IMS,
Format 6. Any differences resulting in an OTS shall be reviewed and approved by the Government prior to incorporation into the PMB or the IPMR.
3.4.2.2 All changes to the PMB from the prior month will be explained in Format 5 and entered into Format 3, block 6b. Significant changes (+/- 5%) to
the PMB in any given month shall be detailed by control account in Block 6.b of the Format 3. All other changes shall be summarized and discussed in
Format 5. If the Format 3 is tailored out of the IPMR, all baseline changes shall be discussed in Format 5.

Format 4, Staffing (Optional for contract values less than $50M, Mandatory for contract values equal to/greater than $50M in then-year dollars)
All DI-MGMT-81861A Paragraph 3.5 applies.

Formats 3 and 4 shall include identical forecast periods.

3.5.1 Format 4 shall be reported in hours and equivalent months.

3.5.1.4/5 Format 4 columns (4) through (14) Forecast (Non-Cumulative), the staffing forecast shall reflect the same staffing estimate used as the basis
for the EAC reported in Column (15) on Format 1. Any significant change in the total number of hours/equivalent months at completion of the contract
(i.e., Column 15 Total) shall be explained in Format 5.

When Format 4 is negotiated out of the contract, staffing data shall be included in the monthly CPSMR in a format described in the CPSMR CDRL.

Format 5, Management Overview and Variance Analysis (Mandatory), All DI-MGMT-81861 (Paragraph 3.6 Requirements apply in its entirety).
Program defined parameters within 3.6 include:

3.6.1 the Format 5 shall contain a General section which will provide the government with the following:

Contract Summary: 3.6.2 This shall be a narrative at a program manager to program manager level which will describe the major program issues
which have resulted in the contract’s overall cost/schedule status. It shall highlight significant changes since the previous report. This section shall
describe and status the corrective actions in place to resolve program issues. This section is intended to be a high level summary and limited to one
page in length. This section shall not refer the reader to the WBS element VAR explanations in lieu of providing summary explanations.

EAC Analysis: 3.6.4 shall be discussed in detail. This section shall include an explanation of the month’s changes to the EAC in Format 1,
Column 15. It will also explain the rationale of the creation of the Management Best Case, Worst Case, and Most Likely EAC’s. The rationale for
Management EAC formulation shall not be a result of using EVM metrics to calculate EAC’s. Management EAC’s should be adjusted based on
program risk and include estimates for looming program events which will impact program cost. This section will explain the assumptions,
conditions, methodology, and risk/opportunity incorporation in all 3 management EAC’s. This section will explain the difference between the EAC
on Format 1, Column 15 and the Most Likely Management EAC if applicable. It will include an assessment of the IMS status and the impact of
schedule to the Most Likely EAC. This section will also include a table (by Format 1 WBS) of EAC changes by reportable WBS showing the prior
EAC as compared to the current report’s EAC. Explanations of the changes by WBS after a bottoms-up EAC, monthly reviews, significant impacts
from re-planning, or burden rate changes shall be documented here.

UB Analysis: 3.6.5 shall explain the components of Undistributed Budget balance changes from month to month. A plan to distribute
Undistributed Budget shall also be included in the narrative.

MR Analysis: 3.6.6 shall explain how MR was created in the initial report. Subsequently changes to MR will be fully explained. A comparison of
MR to the program’s Risk Register shall also be included in this section.

IMS Discussion and analysis shall be included in totality as described in 3.6.7. Schedule variance narratives shall also identify the significant
missed milestones, impact to major milestones, and expected recovery dates.




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:

(see first page) A ™ p ™ OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
17. REMARKS (Continued)

Cost and Schedule analysis by WBS:
3.6.10.2.1 Initial thresholds for the program are:

o  Current Month Cost: +/- 5% and $50k
o  Current Month Schedule: +/- 5% and $50k
o  Cumulative Cost: +/- 10% and $75k
o  Cumulative Schedule: +/-10% and $75k
o  Variance at Completion: +/- 10% and $75k

3.6.10.2.2 « Thresholds above are initial thresholds and will be reviewed when the Government reviews the Contractor’'s Responsibility Assignment
Matrix (RAM) in preparation for the IBR. Only at that time, when Control Account dollar values are disclosed, can initial variance thresholds be
right-sized for the program. At the IBR, the initial variances may be adjusted based on RAM analysis. The thresholds will be periodically reviewed
by the Government and Contractor during the performance of the contract to ensure the analysis is providing proactive insight to the cost and
schedule performance on the program. Changes to the thresholds will be mutually agreed upon, documented via email from the Government COR
and do not represent constructive changes.

3.6.10.2.3 Initially, the variance analysis pool will be determined by the Contractor using the government directed thresholds. The 15 reportable
WBS variances will be determined based on dollar value, then by program risk. (If one WBS is reportable for cost, schedule, and EAC, it is ONE
reportable WBS). If after this selection process, there are not 15 WBS element variances to discuss, the contractor will discuss WBS elements
with emerging trends which will soon lead to threshold breach. If after this cycle of selection there are not 15 reportable WBS variances to discuss,
the Contractor will so state in the Format 5.

3.6.10.2.4 The contractor is not prohibited from providing more analysis as warranted by cost/schedule performance issues, nor is the government
prohibited from requiring more than 15 WBS elements to cover emerging trends. Neither situation represents a constructive change and/or
additional cost to the Government. Additional analysis can be requested via email from the Government COR per guidance in DI-MGMT-81861.
Current Month variances are to be explained separately from cumulative variances, and cost variances are to be explained separately from
schedule variances. Variance at Completion analysis is to be included as defined above.

Variance explanations for each CWBS element shall address the technical cause, the near-term impact to the reporting element, the impact to
other elements and the overall program, and the corrective action plan established to adjudicate the issue. The corrective action plans are to be
updated in each submittal if the variance is reported for more than one month.

Format 6 (Mandatory), All DI-MGMT-81861 (Paragraph 3.7 Requirements apply). Program defined parameters in 3.7 include:

The IMS shall include all contractual effort regardless of EVM applicability.

The IMS shall be sufficiently detailed such that the network critical path, network near-critical paths, high risk and other significant technical efforts
are identified and planned realistically to assure achievability. Network near-critical paths, high risk, and other significant effort IMS reporting
requirements will be initially discussed, identified and mutually agreed upon to the maximum extent possible at the post award conference for the
purposes of the initial IMS submittal, and finalized/documented as part of the initial Integrated Baseline Review review exit criteria/close-out action
items.

The IMS shall employ the same primary numbering system consistent with the CWBS and the resulting contractor extended CWBS.

3.7.1.3.7.8 The Government may reserve fields and/or require the contractor to use certain fields for specific information. The required reserved
fields, at this time, in addition to those in 3.7.1.3.7.3 are EV% Complete, Physical % Complete, Risk #

The IMS shall employ additional nomenclature and numbering systems that facilitate ready traceability to the Functional/Organizational elements
(i.e., IPTs), contract Performance Statement of Work (SOW) paragraphs, and other significant organizational or management elements.
3.7.1.1.1/2 The Prime IMS shall include the efforts for all activities, including subcontractor, supplier and material procurement efforts. .Prime
contractors are responsible for flowing down EVMS Requirements, and/or integrating IMS requirements contained in the prime contract to all
subcontractors when applicable. The subcontractor Format 6 shall be attached to the Prime’s submittal of Format 6.

3.7.1.3.6 Schedule Risk Assessments (SRA) shall be submitted as part of the IBR artifact delivery as an attachment to the IMS, and quarterly
thereafter or in conjunction with agreed-upon program milestones. The initial submittal shall include a narrative describing the contractor's SRA
process and how that process is reflected in the IMS.The SRA narrative shall identify and explain the validity of the risk percentages used in the
assessment by WBS and for Critical Path Tasks. An SRA must accompany the contractor’s request to initiate OTB/OTS planning or before
implementation of significant cost and schedule resets, i.e, Single Point Adjustments. The government reserves the right to participate in the
contractor's SRA process, providing input to risk assessments used in the SRA, at no cost to the government.

The Contractor shall create a display in Government Fiscal Years as the default schedule view.

Any/all external dependencies shall be included in the IMS and identified with unique coding/structure to facilitate separate analysis. All external
dependencies shall be determined and documented no later than the conclusion of the initial management or baseline review. Any evolutionary
changes occurring during the course of the contract that impact external dependencies shall be reflected in the monthly IMS analysis report and
incorporated into the IMS as soon as feasible but no later than the next monthly submittal following identification of the change.

The IMS shall reflect those retired or mitigated risk planning initiatives and funded risk mitigation activities identified and documented in the
Contractor’s Risk Management Plan.




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) A ™ p ™ OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

18. REMARKS (Continued)

e The first submission of the IMS shall include narrative that provides the Basis and Assumptions (B&A) of the IMS. The B&A will support the IMS
and provide a schedule for all program milestones and/or IMS events and document all associated programmatic schedule assumptions that were
utilized in the development of the baseline plan (i.e., the ground rules and assumptions, historical data, experience on similar efforts, vendor
schedules, number of work days per week, number of shifts, etc., used in estimating the task durations shown in the schedule).

e Ata minimum, all subsequent monthly IMS submissions shall include a narrative schedule analysis identifying and communicating changes
impacting the critical path within the Format 5 or as a standalone document. The schedule narrative shall address progress to date and discuss
any significant schedule changes (i.e., any changes to the critical path, the next major milestone, significant logic revisions, programmatic schedule
assumption changes, major work-around or recovery plans), as well as variances to the baseline schedule, Format 3, contractual finish date,
causes for the variances, potential impacts, and recommended corrective actions. The monthly IMS narrative shall be included as part of the
Format 5 IPMR submission.

e Format 7. All DI-MGMT-81861 (Mandatory) (Paragraph 3.8 Requirements apply):
o 3.8.1 Time phased data shall be consistent with the reporting levels in Format 1. Format 7 shall be submitted quarterly in accordance with DI-MGMT-
81861.

BLOCK 10-13: The first IPMR submission is due within Twelve (12) business days after the end of the second full accounting period
following contract award. Thereafter, the IPMR shall be required monthly. The first Format 6 and SRA are due twelve (12) business days
after the end of the first full accounting period following contract award, thereafter Format 6 shall be submitted monthly in conjunction with
the remaining formats in the IPMR. Subsequent, SRA submissions shall be submitted with the IPMR as agreed to during the post-award
conference. All formats shall be submitted to the COR no later than 12 business days following the close of the contractor's accounting
calendar month end.

Final IPMR submission is due when the last deliverable, as defined by the contract, has been achieved.

Blk.14: One copy formatted per DI-MGMT-81861 and one human readable format (Microsoft Excel/\WWord/Project preferred) as described in
SOW Paragraph 3.1.3.1, Data Deliverables provided as specified in the CDRL Distribution List by electronic submission via SharePoint on
the NSERC/SE2 website. One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website and delivery is required to
the EVM-CR.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. | B. EXHIBIT
0001 A

C. CATEGORY:
TDP ™

OTHER

X

D. SYSTEM|ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A006 Contract Work Breakdown Structure (CWBS)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-MGMT-81334D SOW 3.1.2.1,3.1.2.6

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9. DIST
STATEMENT

REQUIRED
LT See Block 16

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16

14. DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

N/A D N/A See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

18.
ESTIMATED
TOTAL PRICE

DRAFT FINAL

Reg Repro

16. REMARKS

BLK 4: The CWBS shall be based on the WBS/Program Plan included at
contract award. The contractor shall extend the WBS provided at contract award
down to appropriate levels required to provide adequate internal management,
surveillance, and performance measurement. The contractor shall submit its
extended CWBS as part of its proposal response and use the extended CWBS in
its proposal pricing submittals as appropriate. The Contractor deliver a Contract
Work Breakdown Structure (CWBS) in accordance with DI-MGMT-81334
(current version) requirements except or as modified by the following
instructions:

1. Part | INDEX: The CWBS will include a table mapping/correlating all CWBS
elements to:
a. The associated contract CLIN(s) and SOW paragraph(s)
b. The contractor’s responsible organizational/functional element(s) or
Integrated Product Team(s) responsible for accomplishment of the
CWBS element work scope (organizational/functional elements shall be
consistent with those reported on IPMR (Format 2)

2. Part Il CWBS Dictionary: The CWBS Dictionary shall provide a detailed
description of every CWBS element and contractor task needed to fully
articulate/communicate contract work scope. The task description will include
summary identification of the organizational/functional or IPT resources to be
applied. The CWBS elements shall be in the same order as the Part | Index.
CWBS element numbers shall precede the CWBS element title/description.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 9

of

118 Pages




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) A ™ p ™ OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

BLKS 11, 12: The first submission shall be due 15 working days after contract award. In the event the CWBS is revised by contract
change/madification, subsequent deliveries are due 15 working days after change/modification.

BLK 13: Subsequent submissions shall be made ASREQ per the following instructions:

1. To reflect any Government approved evolutionary CWBS and associated CWBS Dictionary element additions and/or major revisions.
CWBS Dictionary submissions shall not be more frequent than CWBS report submissions.

2. The CWBS shall be also be updated and available for review at PMRs and other meetings as requested by the Government.

BLK 14: Microsoft Excel or Microsoft Word are the preferred formats for CWBS submissions.

One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.




CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

0001 A

TDP ™ OTHER X

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 2;7,555:;:5
A007 Presentation Material

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
DI-ADMN-81373 SOW 3.1.2.1,3.1.4,3.1.4.2, PMW/A 170

3.1.4.3,3.1.5.1,3.1.5.2,3.1.5.3,
3.1.54,3.1.55,3.1.5.6,3.2.1.4.1,
3.21.4.2,3.21.43,3.21.4.4,

3.21.45
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel
format, listing the file name and description of each attachment.

BLOCK 10, 12 & 13: Post-Award Conference, Production PMR, PDR, TRRs,

and TIMs.

ASREQ by the Government for presentations. The Contractor shall submit
briefing materials 10 days prior to the presentation.

No Government response to the Report, within 15 days of submission,

constitutes approval of the Report.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY J. DATE
See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 11 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER ¥

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

1. DATA ITEM NO. 2. TITLE OF DATAITEM 3. SUBTITLE gégm?cs
A008 Conference Agenda and Minutes

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ;‘;TIMATED
DI-ADMN-81249B, DI-ADMN- SOW 3.1.2.1,3.1.4,3.14.2, PMWI/A 170

81250B 3.1.4.3,3.1.5.1,3.1.5.2,3.1.5.3,
3.1.5.4,3.1.55,3.1.5.6,3.2.1.4.1,
3.2.1.4.2,3.2.1.4.3,3.2.1.4.4,
3.2.14.5
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel
format, listing the file name and description of each attachment.

BLOCK 10, 12 & 13: Post-Award Conference, Production PMR, SRR, SDR,

PDR< CDR, TRR, PRR and TIMs.

ASREQ by the Government for conferences. The Contractor shall submit an
agenda 5 days prior to conference. The Contractor shall submit meeting

minutes within 10 days after conference.

No Government response to the Report, within 15 days of submission,

constitutes approval of the Report.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE

. APPROVED BY J. DATE
See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 12 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA 22202-4302, and to the Office of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these
addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT
A

C. CATEGORY:

™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A009 Program Protection Implementation Plan (PPIP)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-ADMN-81306 SOW 3.1.2.2

PMWI/A 170

7.DD 250 REQ

9.DIST
STATEMENT
REQUIRED

LT See Block
16

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16

8. APP CODE

14.  DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A D See Block See Block 16

16

a. ADDRESSEE

(N00039)

b. COPIES

18.
ESTIMATED

PRICE

DRAFT

FINAL

Reg

Repro

16. REMARKS

BLOCK 4: Contractor format is acceptable.

BLK 10, 11, 12, 13, 14: PPIP shall be provided 30 days after receiving
countermeasures from the Government as required. The Government
shall have forty-five (45) calendar days to review and comment. The
Contractor shall have thirty (30) calendar days to address comments and
resubmit. No Government response within thirty (30) calendar days shall
constitute approval.

Include, when possible and as appropriate, line item numbers in all
submittals of this CDRL, except for the final submittal, which includes the
adjudicated Government comments, as needed.

If submittals are required as part of an Engineering Services effort,
delivery will be as specified in the Task Order. Updated CDRL
submissions shall be submitted with change bars.

Government has 30 days to review, comments to be incorporated 30
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block
16

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, Feb 2001

Page 13

of

118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP

OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

A010

2. TITLE OF DATA ITEM

Integrated Baseline Review (IBR)

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81861A

5. CONTRACT REFERENCE

SOW 3.1.2.3

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.

See Block 16

DISTRIBUTION

b. COPIES

18.
ESTIMATED
TOTAL PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT

SUBMISSION
See Block 16

a. ADDRESSEE DRAFT

FINAL

(N00039)

Reg

Repro

16. REMARKS

BLK 10: At the discretion of the Government, IBRs will be conducted as needed
throughout the life of the contract.

BLK 12: The initial IBR shall be conducted as soon as feasible (e.g., as soon as
the Performance Measurement Baseline (PMB) is established and documented)
but not later than 180 days after contract award or authorization to proceed.
Initial IBR planning, preparation and conduct details will be discussed and
finalized to the maximum extent possible at the Post-Award contract Kick-off
meeting. Agreement will be reached on:

e IBR approach, CLIN/SOW scope coverage (including subcontractor scope
and IBR approach), dates, duration, and preliminary IBR agenda.2. IBR
entrance criteria. DCMA and the PMO IBR Lead/Facilitator will take the lead
role in assessing contractor IBR readiness.

e Pre-IBR support requirements including:

- Advance IBR documentation/artifacts submittal requirements and schedule
for delivery of artifacts.
- The Contractor shall provide a progress schedule, preferably MSProject of
all of the IBR preparation tasks that need to be accomplished to achieve a

successful review 10 calendar days after the IBR date is set.

- The Contractor shall participate in IBR coordination meetings, frequency to
be determined. These meetings will be telecoms to discuss IBR preparation as
the Contractor works through the detail planning of the scope of work. It will be
used as a forum to coordinate the logistics of the review; discuss the status of the
tasks on the IBR Preparation schedule mentioned above; and discuss the
artifacts as they are being created so that expectations are met at the review.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 14 of 118

Pages




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) A ™ P ™, OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

17. REMARKS (Continued)

- Participation in Government pre-IBR Workshop activities (e.g., vendor may be asked to send 2-3 representatives (e.g., PM, SE Lead, Scheduler)
to a Government pre-IBR workshop to provide 2-4 hours of PMB, IMS, IBR artifact and EVMS overview and data traces). This participation is in lieu of
discussing the EVMS and processes as an agenda item at the IBR itself.

In situations where the entire work scope is not known in the 180 days, the IBR will be conducted in stages, such as Undefinitized Contract Actions
(UCA) and NTE’s. A review of the known work scope will be conducted within the 180-day window with follow-up IBRs scheduled at a later time for the
work not yet completed in the context of the entire Performance Measurement Baseline.

Even when the UCA/NTE situations are not applicable, subsequent IBR(s) would be required if the program experiences major changes in
requirements via contract maodifications, a shift in major milestone events, major changes to the baseline, re-planning, or OTS/OTB. Deliverables shall
be formatted ready to print on 8.5 x 11 or 11 x 17 paper. All electronic files submitted for IBR artifacts shall be complete representation of each
document so no manipulation is required by the Government. Providing information which must be manipulated via pivot tables, for instance will result
in artifacts being rejected and the IBR date compromised.

BLK 13: The date of any subsequent IBRs shall occur as soon as feasible but NLT dates to be mutually agreed upon following
Government notification of its intent to convene an IBR.

BLKS 10, 12 & 13: The contractor shall submit advance IBR planning documentation and artifacts as follows:

1) 15 Working days after Contract Award:
a) EVMS System Description
b)  Contractor’'s Accounting Calendar for the Contract’s Period of Performance
c) Preliminary Program Organization Chart
d) Preliminary Contractor’s Rolling Wave Plan (if applicable)
e) Preliminary Contract Work Breakdown Structure.

2) 45 working days before the conduct of IBR:

a) The Contract Work Breakdown Structure (CWBS) and CWBS Dictionary (as extended by the contractor per CWBS SOW Section 3.1.2.6
and CDRL A007 CWBS)

b) The contractor’'s Functional/Organizational Structure or IPT structure

c) The contract IMP, IMS, all supporting schedules which feed the IMS, and initial Schedule Risk Assessment (SRA).

d) The contractor’s Final Rolling Wave detail planning schedule (if applicable)

e) The prime contractor’s subcontractor management/integration plan (including subcontractor, contract type, scope, dollar value, P.O.P,
applicable WBS/IPT elements, IBR plan, EVM/EVMS/IPMR integration plan)

f) The prime contractor’s Intra-organizational work agreements, if applicable

g) The prime contractor’s Preliminary Responsibility Assignment Matrix (RAM) (i.e., a list of Cost Account Managers (CAM) responsible for
each CWBS element or lower level Control Account)

h) The prime contractor's EVMS program implementation plan (if required by contractor process, or if it drills to a more detailed level than the
Corporate EVMS).

3) 20 working days before the conduct of IBR:

a) A quantified RAM identifying each CWBS element and all lowest level Control Accounts; the associated responsible CAM; and the
associated PMB dollar and hour budgets (with all Control Account budgets summing to the total PMB to be presented at the IBR).

b) A data trace showing all Format 1 CWBS Integrated Program Management Report (IPMR) reporting level elements and their associated
linkage to IPMR Format 2 (OBS/IPT) reporting elements, contract Statement of Work (SOW) paragraphs, CLINS, IMP/IMS numbering systems,
and other key integrating management and control nomenclatures, as appropriate. This shall be submitted as presentation, preferably
PowerPoint ready, requiring no manipulation by the government to read and print the data.

c) Final Organization Chart/IPT structure, identifying individuals at the working level.




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) A ™ p ™ OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

18. REMARKS (Continued)

1) The IBR is a management process over the life of the contract. The IBR event(s) will be closed when all documentation is complete and all action
items are reconciled between the government and contractor, assigned, and closed. Progress toward closing action items shall be discussed in
program meetings with the vendor according to the business rhythm of the program until all actions are closed

BLK14: The Contractor shall deliver artifacts in Microsoft Office format. However, all documents shall be formatted to be PRINT
READY on either 8.5 x 11” paper or 11” x 17” paper. The electronic files shall be presented review and print ready and require no
manipulation by the Government to review data. No pivot tables with the expectation that the Government can manipulate data to
review it. Artifacts shall be delivered on CD/DVD and via E-mail, when appropriate, or the Program Office web-based delivery
point via SharePoint on the NSERC/SE2 website. One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2
website and delivery is required to the EVM-CR.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

TDP

C. CATEGORY:

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gégl'}f‘z
A011 Contract Funds Status Report (CFSR)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
TOTAL PRICE
DI-MGMT-81468 SOW 3.1.2.4 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N0O0039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel
format, listing the file name and description of each attachment.
BLOCK 12: The Contractor shall submit the report 50 calendar DACA.
BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-
monthly basis (no later than 10 days after the end of the prior reporting
period).
No Government response to the CFSR within 15 days of submission
constitutes approval.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, Feb 2001 Page 17 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0001

B. EXHIBIT

TDP

C. CATEGORY:

™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A012 Status Report CDRL Status Report

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80368A

5. CONTRACT REFERENCE

SOW 3.1.2.5

6. REQUIRING OFFICE

PMWI/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A D N/A See Block 16 (N0O0039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in Microsoft Excel editable electronic format.
The submittals shall not contain embedded files. If a submission has 10 or
greater attachments, the submittal shall contain an index in Excel format,
listing the file name and description of each attachment.
The CDRL Status Report shall include the following information:
a. CDRL Number
b. CLIN
c. CDRL Title
d. CDRL Establishment Date (contract/option exercised)
e. CDRL Due Date
f. CDRL Delivery Date
g. Contractor Letter Number
h. Expected Government Response Date
i.  Government Letter Number
j-  Government Response Date
k. CDRL Status
1. Pending (due within 30 days)
2. Late (delivery past due)
3. In Government Review (within 30 days of delivery)
4. Government response past due (response past due)
I.  List of CDRLs that must be submitted within the next thirty (30)
days, in accordance with the contract
BLOCK 12: The Contractor shall submit the report 90 calendar DACA.
BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-
monthly basis (no later than 10 days after the end of the prior month).
15. Total
Government has 30 days to review, comments to be incorporated 15 DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
G. PREPARED BY H. DATE |I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
Page 18 of 118 Pages

DD FORM 1423-1

, FEB 2001




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEMNO. | B.
0001

EXHIBIT C. CATEGORY:
A TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A013 Bill of Materials (BOM) For Logistics and Supply
Chain Risk Management

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-PSSS-81656B

5. CONTRACT REFERENCE

SOW 3.1.2.7

6. REQUIRING OFFICE

PMWI/A 170

7. DD 250 REQ 9. DIST
STATEMENT

REQUIRED
LT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

N/A D

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

N/A See Block 16

b. COPIES

18.
ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

Repro

(N00039) Reg

16. REMARKS

See Block 16

BLOCK 4: Submissions shall be in electronic format. The BOM shall be in a
format similar to that of Figure 1 in DID DI-PSSS-81656B. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel
format, listing the file name and description of each attachment.

BLOCKS 10, 12 & 13: For each option exercised, 30 days after release for
procurement; subsequent submissions due 30 days after release of
procurement; 30 days after changes to Production Baseline (PB).

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 30 DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 19

of

118 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gégm;ce
A014 Cost and Hour Report (Flex File)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 1E§TIMATED
TOTAL PRICE
DI-FNCL-82162 SOW 3.1.2.8 PMW/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16

Blocks 10 - 13: Prepare the Cost and Hour Report (FlexFile) in accordance with DI-
FNCL-82162 and the OSD CAPE Deputy Director, Cost Assessment (DDCA)-
approved contract CSDR Plan. The DID, DI-FNCL-82162, is available from the Cost
Assessment Data Enterprise (CADE) website at
http://cade.osd.mil/csdr/FormsReporting.aspx#DIDs. The CSDR Plan is included as a

contract attachment.

The following tailoring of the DID is acceptable:
1. Data Group B - Iltem 4 - Additional Data Fields #1-#12

Not required.

Contractors shall be required to submit the Cost and Hour Report (FlexFile) at
frequencies specified in the CAPE-approved CSDR plan. The contract CSDR plan
uses the event field as the driver for the submission of the reports, not the "as of date.
If the event slips, the contractor must notify the Government Program Office that a
date change is needed. It is the responsibility of the Government Program Office to
submit a request for change in the event-driven date for reporting through the CADE
website for CAPE approval before relief is given for the date reflected in the CAPE-

approved CSDR Plan.

The FlexFile shall be delivered in either a) MS Excel (.xIsx) or comma separated
values (.csv) in the contractor’s format of choosing, so long as it fulfills the
requirements of the DD FORM 2794 as is in accordance with the FlexFile DID or b)
JavaScript Object Notation (JSON) as described in the FlexFile File Format
Specification (FFS) and Data Exchange Instructions (DEI) referenced in the FlexFile

DID Requirements Section 2.

All files shall be submitted electronically using the CADE website. Data submitters
must register through the CADE website and possess a DoD-approved ECA digital
certificate or DoD-issued CAC to obtain a CADE Portal account and be authorized to
upload CSDR content. Users can obtain access by submitting user information about
themselves and their organizations to the CADE Portal and requesting a CSDR
submitter user role. After the registration information has been verified, CAPE shall 15. Total
authorize the user account and requested roles. All CADE Portal accounts need to be

renewed at least annually.

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY J. DATE

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 20 of 118 Pages




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) A ™ p ™, OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

Subcontractor Reporting: Prime contractors are responsible for flowing down CSDR requirements contained in their prime contracts to all
subcontractors who meet the reporting thresholds specified in the DoDI 5000.02, or as required by the cost working integrated product
team (CWIPT). This includes requiring subcontractors to electronically report directly to CAPE using the CSDR Submit-Review System.

The prime contractor shall be required to work with the CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR
plans for submission to the CAPE for DDCA approval.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065

L3 TECHNOLOGIES, INC

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

A015 Quantity Data Report

3. SUBTITLE
Contractor Cost Data Reporting (CCDR)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

DI-MGMT-82164 SOW 3.1.2.8

6. REQUIRING OFFICE

PMWI/A 170

7. DD 250 REQ

9. DIST
STATEMENT
REQUIRED

LT See Block 16

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16

8. APP CODE

14.  DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

N/A D N/A See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

18.
ESTIMATED
TOTAL PRICE

DRAFT FINAL

Reg Repro

16. REMARKS

Blocks 10 - 13: Prepare the Quantity Data Report in accordance with DI-FNCL-82164
and the OSD CAPE Deputy Director, Cost Assessment (DDCA)-approved contract
CSDR Plan. The DID, DI-FNCL-82164, is available from the Cost Assessment Data
Enterprise (CADE) website at http:/cade.osd.mil/csdr/FormsReporting.aspx#DIDs.
The CSDR Plan is included as a contract attachment.

The following tailoring of the DID is acceptable:
N/A

Contractors shall be required to submit the Quantity Data Report at frequencies
specified in the CAPE-approved CSDR plan. The contract CSDR plan uses the event
field as the driver for the submission of the reports, not the "as of date." If the event
slips, the contractor must notify the Government Program Office that a date change is
needed. It is the responsibility of the Government Program Office to submit a request
for change in the event-driven date for reporting through the CADE website for CAPE
approval before relief is given for the date reflected in the CAPE-approved CSDR Plan.

The Quantity Date Report shall be delivered in either a) MS Excel (.xlsx) or comma
separated values (.csv) in the contractor’s format of choosing, so long as it fulfills the
requirements of the DD FORM 2794 as is in accordance with the Quantity Data Report
DID or b) JavaScript Object Notation (JSON) as described in the Quantity Data Report
Format Specification (FFS) and Data Exchange Instructions (DEI) referenced in the
Quantity Data Report DID Requirements Section 2.

All files shall be submitted electronically using the CADE website. Data submitters
must register through the CADE website and possess a DoD-approved ECA digital
certificate or DoD-issued CAC to obtain a CADE Portal account and be authorized to
upload CSDR content. Users can obtain access by submitting user information about
themselves and their organizations to the CADE Portal and requesting a CSDR
submitter user role. After the registration information has been verified, CAPE shall
authorize the user account and requested roles. All CADE Portal accounts need to be
renewed at least annually.

See Block 16

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 22

of

118 Pages




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) A ™ p ™, OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

Subcontractor Reporting: Prime contractors are responsible for flowing down CSDR requirements contained in their prime contracts to all
subcontractors who meet the reporting thresholds specified in the DoDI 5000.02, or as required by the cost working integrated product
team (CWIPT). This includes requiring subcontractors to electronically report directly to CAPE using the CSDR Submit-Review System.

The prime contractor shall be required to work with the CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR
plans for submission to the CAPE for DDCA approval.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

TDP

C. CATEGORY:

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A016 Software Maintenance Report (3026-2) Software Resources Data Reporting
(SRDR)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

DI-MGMT-82164 SOW 3.1.2.8

6. REQUIRING OFFICE

PMW/A 170

7.DD 250 REQ

9. DIST
STATEMENT
REQUIRED

LT See Block 16

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

8. APP CODE

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

N/A D N/A See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

18.
ESTIMATED
TOTAL PRICE

DRAFT FINAL

Reg Repro

16. REMARKS

Blocks 10 - 13: Prepare the Software Resources Data Report (SRDR) in accordance
with DI-MGMT-82035 (or the most recently approved version) and the OSD Deputy
Director, Cost Assessment (DDCA)-approved contract CSDR Plan. The DID, DI-
MGMT-82035, is available from the Defense Cost and Resource Center (DCARC)
website at http://cade.osd.mil/csdr/FormsReporting.aspx#DIDs. The CSDR Plan is
included as a contract attachment.

Contractors shall be required to submit SRDRs at frequencies specified in the OSD
DDCA-approved CSDR plan and in the contract. The contract CSDR plan uses the
event field as the driver for the submission of the reports, not the "as of date." If the
event slips, the contractor must notify the Government Program Office that a date
change is needed. It is the responsibility of the Government Program Office to submit
a request for change in the event-driven date for reporting through the CSDR Submit-
Review system for DCARC approval before the date reflected in the OSD DDCA-
approved CSDR Plan.

All SRDRs shall be submitted electronically using the CSDR Submit-Review System.
The required file format for each SRDR is specified in its Data ltem Description (DID).
Each SRDR format contains a Part 1 and a Part 2. Part 1 is required to be submitted in
eXtensible Markup Language (XML) format when cPet functionality is available to
generate an XML file from the completed Excel form. Part 2 must be submitted in
Excel format only. Until the cPet functionality is available to generate the XML format,
both Part 1 and Part 2 must be submitted in Excel format. Data submitters must
register through the DCARC website and possess a DoD-approved ECA digital
certificate or DoD-issued CAC to obtain a DCARC Portal account and be authorized to
upload CSDR content. Users can obtain access by submitting user information about
themselves and their organizations to the DCARC Portal and requesting a CSDR
submitter user role. After the registration information has been verified, the DCARC
shall authorize the user account and requested roles. All DCARC Portal accounts need
to be renewed at least annually.

See Block 16

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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of 118 Pages




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) A ™ p ™, OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

Subcontractor Reporting: Prime contractors are responsible for flowing down CSDR requirements contained in their prime contracts to all
subcontractors who meet the reporting thresholds specified in the DoDI 5000.02, or as required by the CWIPT. This includes requiring
subcontractors to electronically report directly to the DCARC using the CSDR Submit-Review System.

The prime contractor shall be required to work with the CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR
plans for submission to the DCARC for DDCA approval.

[The prime contractor and reporting subcontractors shall allocate resources for Integrated Baseline Reviews (IBR) and Verification and
Validation (V&V) support of SRDRs as required by the government to ensure accurate and consistent software data reporting. The reviews
will be conducted in accordance with each SRDR submission.

The prime contractor and reporting subcontractors shall utilize the Aerospace approved version of the University of Southern California
(USC) Center for Systems and Software Engineering (CSSE) Unified Code Counter (UCC) to obtain a set of standardized code counts that
reflect logical size, as opposed to physical, non-commented, etc. The government reserves the right to ask the prime contractor and
reporting subcontractors to provide the UCC and Diff Tool output files for software by Source Lines of Code (SLOC) by Computer Software
Configuration Item (CSCI) for the entire program. The link to the UCC is available at http://cade.osd.mil

SRDR data will be available to support contractors who work for the Office of the Secretary of Defense (OSD) or the services. Access to
the data is only granted while the contractor is supporting a legitimate Department of Defense (DoD) contract, the contractor has a need-
to-know, and a Non-Disclosure Agreement (NDA) has been signed with the Government organization that the contractor supports.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gégme
A017 Counterfeit Prevention Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ‘E’;TIMMED
DI-MISC-81832 SOW 3.1.2.9 PMW/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor Format is
acceptable. If a submission has 10 or greater attachments, the submittal

shall contain an index in Excel format, listing the file name and description of
each attachment.

BLOCKS 10, 12 & 13: The Counterfeit Protection Plan shall be submitted 60
DACA.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 30 DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website
15. Total
G. PREPARED BY H. DATE . APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
Page 26 of 118 Pages

DD FORM 1423-1, FEB 2001




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B.

EXHIBIT C. CATEGORY:
A TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gégm;cs
A018 Commercial Off-The-Shelf (COTS) Manuals and
Associated Supplemental Data
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ‘E“S-TIMATED
TOTAL PRICE

DI-TMSS-80527C

SOwW 3.1.2.10

PMW/A 170

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED

LT See Block 16 See Block 16 b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION

N/A D N/A See Block 16 (N0O0039) Reg | Repro
16. REMARKS See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor Format is

acceptable.

BLOCKS 10, 12 & 13: Due 10 days prior to IPRs, V&V, and final submission

due 30 days prior to EDM delivery. Updated CDRL submittal required within

30 days if changes to the EDM or production baseline occurred.

If submittals are required as part of an Engineering Services effort, delivery

will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 30 DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website

15. Total

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet See signature cover sheet

Page 27 of 118 Pages
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B.

EXHIBIT C. CATEGORY:
A TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gégl'}:f‘a
A019 Contractor’s Risk Management Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 1EaS-TIMATED
DI-MGMT-81808 SOW 3.1.3,3.4.2 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor Format is
acceptable.
BLOCKS 10, 12 & 13: 60 DACA. Subsequent submissions due monthly.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 30 DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website
15. Total
G. PREPARED BY H. DATE |I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 28 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEMNO. | B.
0001

EXHIBIT C. CATEGORY:
A TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A020 Interface Control Document (ICD)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81248B

5. CONTRACT REFERENCE

SOW 3.2.1

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED

LT See Block 16 See Block 16 b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION

A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor format is

acceptable. The submittals shall not contain embedded files. If a submission

has 10 or greater attachments, the submittal shall contain an index in Excel

format, listing the file name and description of each attachment.

BLOCKS 10, 12 & 13: The contractor shall submit the document 45

days prior to CDR.

If submittals are required as part of an Engineering Services effort, delivery

will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 30 DARC

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 29 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A021 Detail Specification Documents

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SDMP-81464A

5. CONTRACT REFERENCE

SOW 3.2.1

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED

LT See Block 16 See Block 16 b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION

A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor format is

acceptable.

BLOCKS 10, 12 & 13: The Contractor’s Detail Specification Documents shall

be submitted 45 days prior to CDR.

If submittals are required as part of an Engineering Services effort, delivery

will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 30 DARC

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 30 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A022 Software Architecture Description (Sward)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-82176

5. CONTRACT REFERENCE

SOW 3.2.1.2

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED

LT See Block 16 See Block 16 b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION

A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor format is

acceptable.

BLOCKS 10, 12 & 13: Draft due 25 days prior to PDR and final 45 days prior

to CDR. Updates to CDRL submittal are required within 30 days if: (1) the

contractor elects to change design in support of items such as technology

insertion or design cost, (2) changes to EDM or production baseline

occurred.

If submittals are required as part of an Engineering Services effort, delivery

will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 30 DARC

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 31 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A023 Software Development Plan (SDP)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81427B

5. CONTRACT REFERENCE

SOW 3.2.1.2

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

18.
ESTIMATED
TOTAL PRICE

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in editable electronic format. Contractor
format is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain an
index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The contractor shall submit the SDP 15 days prior to
System Design Review (SDR).

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change to
correct requirements compliance determined during testing) that affect the
CDRL. Updated CDRL submissions shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 30 DARC

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 32

of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT C. CATEGORY:

A TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A024 Software Requirements Specification (SRS)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81433A

5. CONTRACT REFERENCE

SOW 3.2.1.2

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16 See Block 16

12. DATE OF FIRST SUBMISSION 14.

DISTRIBUTION

b. COPIES

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

N/A See Block 16

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

Repro

(N00039) Reg

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: Draft due 25 days prior to PDR and final 45 days

prior to CDR. Updates to CDRL submittal are required within 30 days if: (1)

the contractor elects to change design in support of items such as
technology insertion or design cost, (2) changes to EDM or production
baseline occurred.

BLOCK 13: Updates to the CDRL submittal are required within 30
days if:(1) the contractor elects to change design in support of
items such as technology insertion or design to cost, (2) changes
to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing)
that affect the CDRL. Updated CDRL submissions shall be
submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

I. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEMNO. | B.
0001

EXHIBIT
A

C. CATEGORY:

™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A025 Software Design Description (SDD)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81435A

SOW 3.2.1.2

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

PMWI/A 170

7. DD 250 REQ 9. DIST
STATEMENT

REQUIRED

LT

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

14.  DISTRIBUTION

See Block 16

8. APP CODE

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A D N/A See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

ESTIMATED
TOTAL PRICE

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCKS 10, 12 & 13: Draft due 25 days prior to PDR and final 45 days
prior to CDR. Updates to CDRL submittal are required within 30 days if: (1)
the contractor elects to change design in support of items such as
technology insertion or design cost, (2) changes to EDM or production
baseline occurred.

BLOCK 13: Updates to the CDRL submittal are required within 30
days if:(1) the contractor elects to change design in support of
items such as technology insertion or design to cost, (2) changes
to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing)
that affect the CDRL. Updated CDRL submissions shall be
submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 34

of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

EXHIBIT

C. CATEGORY:

0001 A

TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

WAMS N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

2. TITLE OF DATA ITEM

A026 Software Product Specification (SPS)

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

DI-IPSC-81441A SOW 3.2.1.2

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

9. DIST 12. DATE OF FIRST SUBMISSION
STATEMENT

REQUIRED
LT See Block 16

10. FREQUENCY

See Block 16

14. DISTRIBUTION

8. APP CODE

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A D N/A See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

ESTIMATED
TOTAL PRICE

DRAFT

FINAL

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCKS 10 &12: The Contractor shall submit the SPS 30 days after the
Physical Configuration Audit (PCA).

BLOCK 13: Updates to the CDRL submittal are required within 30 days if
changes to the EDM or production baseline occurred. Updated CDRL
submissions shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 35
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ages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gFigSLCE
A027 Technical Report - Study/Services
Software Measurement Report (SMR)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE LeTIMATED
DI-MISC-80508 SOW 3.2.1.2 PMWI/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit the SMR ASREQ by the
Government.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 36 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gégl'}:fE
A028 Software Version Document (SVD)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE LeTIMATED
DI-IPSC-81442A SOW 3.2.1.2 PMWI/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall be submitted 30 days after
PCA.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 37 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gégl'}fE
A029 Firmware Support Manual (FSM)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE LeTIMATED
DI-IPSC-81448B SOW 3.2.1.2 PMWI/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit the FSM 30 days after
PCA.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 38 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP

OTHER X MGMT

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAM NO00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gigs:fE
A030 Technical Report - Study/Services .
Modem Testing Status Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
DI-MISC-80508B SOW 3.2.1.3 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT AS REQ See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A E N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 13: The Contractor shall submit a Modem Testing Status Report 30
days after completion of Modem test.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE |I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 39 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT

C. CATEGORY:

TDP ™ OTHER

X MGMT

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAM N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A031 System Security Plan and Associated Plans of

Action for a Contractor’s Internal Unclassified
Information System

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE I8 MATED

DI-MGMT-82247 SOW 3.4.3 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

STATEMENT
REQUIRED

LT AS REQ 30 DACA b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION

A E See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16

BLOCKS 10, 11, 12, 13: Initial, and all subsequent annual submissions, of

SSP and Plans of Action (or appropriate extracts thereof) are submitted upon

request.

BLOCK 12: SSP and Plans of Action (or appropriate extracts thereof)

submissions, initial and subsequent, are submitted upon request. Requests

will indicate what specific information is required (e.g., list of requirements

not yet met and associated plans of action; description of how all

requirements are met and associated plans of action)

BLOCK 14: One soft copy provided to PMWI/A 170 via SharePoint on the

NSERC/SE2 website.

15. Total

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 40 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER X MGMT
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE g_\;g"}:fE
A032 Contractor’'s Record of Tier 1 Level Suppliers
Receiving/Developing Covered Defense Information
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
TOTAL PRICE

DI-SCRE-82258

SOW 3.4.4

PMW/A 170

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A E N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16 1
Blocks 10, 12, 13: Initial shall be delivered 30 days after contract modification
incorporating CDRL. Subsequent submissions required when changes are
made to the list, but no more than monthly.
Block 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
*Local cognizant DCMA and DSS offices.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 41  of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:

TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A033 Security Evaluation Document (SED)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-81762A

5. CONTRACT REFERENCE

SOW 3.4.6

6. REQUIRING OFFICE

PMWI/A 170

ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable; use DID and SOW as guidance.
BLOCK 9: Distribution Statement D. Distribution authorized to Department
of Defense and U.S. DoD contractors only for Administrative/Operational
Use only. Other requests for this document shall be referred to PMW/A 170.
BLOCKS 10, 12 & 13: The Contractor shall submit the SED 45 days prior
to PDR, 45 days prior to CDR, 30 days prior to SVT. Updates ASREQ or
PCO direction.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
Include a redlined version of the submitted CDRL, indicating all changes
made to the document since the original submittal.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE . APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 42 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:

TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A034 Security Verification Plan and Procedures (SVPP)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-QCIC-81689

5. CONTRACT REFERENCE

SOW 3.4.6

6. REQUIRING OFFICE

PMW/A 170

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

ESTIMATED
TOTAL PRICE

DRAFT

FINAL

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable; use DID and SOW as guidance.

See Block 16

BLOCK 9: Distribution Statement D. Distribution authorized to Department
of Defense and U.S. DoD contractors only for Administrative/Operational
Use only. Other requests for this document shall be referred to PMW/A 170.

BLOCKS 10, 12 & 13: The Contractor shall submit 90 calendar days prior
to SVT. If required, submit revision 30 CD prior to SVT. Updates ASREQ
or PCO direction.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

Include a redlined version of the submitted CDRL, indicating all changes
made to the document since the original submittal.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 43

of 118 P

ages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A035 Security Verification Report (SVR)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-QCIC-81690

5. CONTRACT REFERENCE

SOW 3.4.6

6. REQUIRING OFFICE

PMW/A 170

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

ESTIMATED
TOTAL PRICE

DRAFT

FINAL

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable; use DID and SOW as guidance.

See Block 16

BLOCK 9: Distribution Statement D. Distribution authorized to Department
of Defense and U.S. DoD contractors only for Administrative/Operational
Use only. Other requests for this document shall be referred to PMW/A 170.

BLOCKS 10, 12 & 13: The Contractor shall submit 15 calendar days after
SVT.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

Include a redlined version of the submitted CDRL, indicating all changes
made to the document since the original submittal.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 44

of 118

Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT
A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A036 Technical Report-Study/Services

Software Development Process
Description Document (SDPDD)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B

5. CONTRACT REFERENCE

SOW 3.4.6

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14. DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

18.
ESTIMATED
TOTAL PRICE

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Requirements. Paragraph 3. Contents. Delete Sections |
and Il in its entirety and replace with: “Specific content and format for
this Contract Data Requirements List (CDRL) is as follows (ref: Section
2.5, pg. 10-11 of National Security Agency (NSA) Technical Security
Requirements Document (TSRD)):

1) The vendor shall document the development, modification, and
management of SW/PL processes, standards, and practices (such
as Capability Maturity Model Integration (CMMI), Maturity Level 3,
or equivalent) in a Software Development Process Description

Document (SDPDD).

2) The description shall include the following:

(a) Organizational Structure to include software/programmable
logic configuration management and software/programmable logic quality

assurance.

(b) Identification of vendor software and programmable logic
development processes for configuration management, quality assurance,
and audits; while making the process documents available for review, if

requested.

(c) Identification of tools to be used, or currently in use, to develop

and maintain the software and/or programmable logics.

(d) List of planned hardware, software, and programmable logic
documents to be prepared for the development. List includes CDRL
deliverables as well as internal process documents.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 45

of 118 Pages




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. |B. EXHIBIT C. C ATEGORY:
(see first page) A ™ p ™ OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

(e) Description of the peer review process and products.

(f) The methods used to acquire or auto-generate code; such as reuse, COTS,
Open Source, GOTS, etc.

(g) Describe the testing process (all levels from desk checking to Security
Verification (SV) execution).

(h) Provide "Coding Standards" and "Naming Conventions" employed.”

BLOCKS 10, 12 & 13: Submit 45 CD prior to System Requirements Review (SRR).

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0001 A

B. EXHIBIT

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A037 Technical Report-Study/Services

Software/Hardware Requirements

Specification (SHRS)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B

5. CONTRACT REFERENCE

SOW 3.4.6

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ 9. DIST
STATEMENT

REQUIRED

LT See Block 16

10. FREQUENCY

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

8. APP CODE

A D N/A

11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) Fos [

16. REMARKS

1. (BLK 4):

a. Requirements: Paragraph 3. Contents. Delete Sections | and Il in its
entirety and replace with: “Specific content and format for this Contract Data
Requirements List (CDRL) is as follows (ref: Section 2.6, pg. 11 - 12) of
National Security Agency (NSA) Technical Security Requirements

Document (TSRD)):

1) Contractor shall submit database, spreadsheet, table, etc. with sorting

capabilities as such:

a) Requirement Type with Identifier
b) Government Security

c) Vendor Derived

d) Government Performance

e) Vendor Performance

f) Vendor value added capability

2) Requirement Description
a) Allocation
(1)Hardware

(2)Programmable Logic
(3)Software

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 47 of 118 Pages




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) A ™ p ™, OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

b) Sub Allocation

(1) Field Programmable Gate Array (FPGA)

(2) Computer Programmable Logic Device (CPLD)

(3) Application Specific Integrated Circuit (ASIC)

(4) Computer Software Configuration Item (CSCI) with assigned Unit
(aka Class, package, function)

(5)Processor; such as Memory Management Unit (MMU)

(6) Memory Assignment, such as Volatile/Non-Volatile

c) Test Method

(1)Security Verification Test (SVT)
(2) Software Testing

d) Verification Method

(1) Test

(2) Inspection

(3) Analysis

(4) Demonstration

e) Vendor Software Test Plan”

b. All electronic deliveries must be without restrictions that would prevent
the Government from reproducing or editing the information. Electronic
deliveries must be submitted in accordance with Section 2.6.2 of National
Security Agency’s (NSAs) TSRD.

BLOCKS 10, 12 & 13: Submit 45 CD prior to System Functional Requirements Review (SFRR). Submit 45 CD prior to Preliminary Design
Review (PDR). Submit 45 CD prior to Critical Design Review (CDR). Submit 30 CD prior to Security Verification Test (SVT). Update as
required or by Procurement Contracting Officer (PCQO) direction.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0001

B. EXHIBIT
A TDP ™

C. CATEGORY:

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 2;7,-;.53:95
A038 Technical Report-Study/Services Software/Hardware Design Description
(SHDD)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE LeTIMATED
DI-MISC-80508B SOW 3.4.6 PMWI/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
1. (BLK 4):
a. Requirements. Paragraph 3. Contents. Delete Sections | and Il in its
entirety and replace with: “Functional Diagram Information - Functional
block diagram depicting processors, INFOSEC boundary, cryptographic
boundary, Red /O, Black /O, fill any other functional block that is contained
within the
boundary. ldentify implementation of each functional block (HW/SW/PL).
b. Data Flow Information shall include:
(1) Diagram identifying each data flow (User data, Bypass, Control)
(b))
15. Total
G. PREPARED BY H. DATE |I. APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 49 of 118 Pages




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) A ™ P ™ OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

(b)3)




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) A ™ P ™ OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

j- SW Security Mechanisms:

(b)E)

k. Test/Debug Interfaces:

(b)3)

I. Image wrapping external to the equipment:

(b)@3)

m. Implementation Assumptions:

(b)3)

n. All electronic deliveries must be without restrictions that would prevent the Government from reproducing or editing the information.
Electronic deliveries must be submitted in Word format and/or something compatible with Microsoft Office Suite 2010, Microsoft project
2010 and Acrobat Reader.”

BLOCKS 10, 12 & 13: Submit 45 CD prior to Preliminary Design Review (PDR). Submit 45 CD prior to Critical Design Review (CDR).
Update as required or by Procurement Contracting Officer (PCO) direction.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0001

B. EXHIBIT

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gég"}:,CE
A039 Technical Report-Study/Services Software and Programmable Logic
Evaluation Report (SPLER)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE LeTIMATED
DI-MISC-80508B SOW 3.4.6 PMWI/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
1. (BLK 4):
a. Requirements: Paragraph 3. Contents. Delete Sections | and Il in its
entirety and replace with: “Specific content and format for this Contract
Data Requirements List (CDRL) is as follows (ref: Section 2.8, pg., 15
(@A)
1) The monthly report shall provide results in the following areas as they
become available:
(b)(3)
2) The Initial Software and Programmable Logic Evaluation Report
(SPLER) shall include the most current results and the date of the last
run of static analysis tool, and shall include at a minimum the following
information:
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 52 of 118 Pages




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) A ™ P ™ OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

(a) Type of product evaluated, such as software or programmable logics
(b) Version/Build description
(c) List of tools or analysis used

(d) For each tool or analysis, provide a final analysis of the S/W Issues
cited in section (b)(3) l

[

3) The second SPLER Report is required at the completion of the
software/programmabile logic integration phase where the software and
rogrammable logics are integrated with the host hardware. (9)[©)]

(b)3)

BLOCKS 10, 12 & 13: Submit 45 CD prior to Critical Design Review (CDR). Submit 30 CD after the completion of Security
Verification Test (SVT) and Physical Configuration Audit (PCA). This delivery shall include the as-built Source and Executable
Software Code with instructions that represent the final signed-software. Submit the first monthly submittal 60 CD after CDR.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT
A TDP ™

C. CATEGORY:

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17 PRIGE

A040 Technical Report-Study/Services Key and Certificate Management Plan

(KCMP)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 8 aTED
TOTAL PRICE

DI-MISC-80508B SOW 3.4.6 PMW/A 170

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
STATEMENT
REQUIRED

LT See Block 16 See Block 16 b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION

A D N/A See Block 16 (N00039) Reg | Repro

16. REMARKS See Block 16
1. (BLK 4):
(b)(3)
15. Total

G. PREPARED BY H. DATE . APPROVED BY J. DATE

See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 54 of 118 Pages




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. |B. EXHIBIT C. C ATEGORY:
(see first page) A 1 P ™ OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

b. All electronic deliveries must be without restrictions that would prevent

the Government from reproducing or editing the information. Electronic
deliveries must be submitted in Word format and/or compatible with Microsoft
Office Suite 2010, Microsoft Project 2010 and Adobe Acrobat Reader.

c. All pictures and diagrams must be converted to Joint Photographic
Experts Group (JPG) or similar formats.

BLOCKS 10, 12 & 13: Submit no later than (NLT) 45 calendar days (CD) prior to Preliminary
Design Review (PDR). Submit NLT 45 CD prior to Critical Design Review (CDR). Submit NLT 30 CD prior to Security Verification
Test (SVT).

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A.CONTRACT LINE ITEMNO. | B.
0001

EXHIBIT
A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A041 Configuration Audit Plan

Information Assurance Physical
Configuration Audit Plan (IAPCAP)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81646

5. CONTRACT REFERENCE

SOW 3.4.6

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (NO0039) Reg | Repro
16. REMARKS See Block 16
1. (BLK 4):
a. For further guidance, | (b)(3) l |
|
b. All electronic deliveries must be without restrictions that would prevent
the Government from reproducing or editing the information. Electronic
deliveries must be submitted in Word format and/or something compatible
with
Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe Acrobat
Reader.
BLOCKS 10, 12 & 13: Submit 60 calendar days (CD) prior to Physical
Configuration Audit (PCA).
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 56 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A.CONTRACT LINE ITEMNO. | B.
0001

EXHIBIT
A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE g\;g"}f‘z
A042 Configuration Audit Summary Report Physical Configuration Audit Report
(PCAR)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ‘E‘;-"MATED
DI-SESS-81022D SOW 3.4.6 PMW/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg [ Repro
16. REMARKS See Block 16
1. (BLK 4):
a. (0)3) l |
(1) Audit identification including the name and nomenclature of the system
(2) Sub-system, equipment, parts; name of the Vendor, and date the PCA
was conducted
(3) List of all documentation subjected to the PCA, along with agreed-upon
revision levels, assembly description, SW/FW/HDL identification numbers
and serial numbers
(4) List of all unincorporated changes in drawing/SW/FW/HDL number order
b. For further guidance, | (b)(3) I
c. All electronic deliveries must be without restrictions that would prevent
the Government from reproducing or editing the information. Electronic
deliveries must be submitted in Word format and/or something compatible
with Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe
Acrobat Reader.
BLOCKS 10, 12 & 13: Submit NLT 30 calendar days after PCA.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 57 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT C. CATEGORY:
A TDP

™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS NO00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A043 Telecommunications Electronics Material Protected

from Emanating Spurious (TEMPEST) Control Plan

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 1EBS-TIMATED
TOTAL PRICE
DI-EMCS-81687 SOW 3.4.6 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
1. (BLK 4):
a. For further guidance, | (b)(3) [J
b. All electronic deliveries must be without restrictions that would prevent
the Government from reproducing or editing the information. Electronic
deliveries must be submitted in Word format and/or something compatible
with Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe
Acrobat Reader.
BLOCKS 10, 12 & 13: Submit no later (NLT) than 120 calendar days (CD)
prior to Critical Design Review (CDR).
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 58 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. | B. EXHIBIT
0001 A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS NO00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A044 Telecommunications Electronics Material Protected

from Emanating Spurious (TEMPEST) Test Plan

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-EMCS-81683

5. CONTRACT REFERENCE

SOW 3.4.6

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
1. (BLK 4):
a. For further guidance, | (b)(3) [J
b. All electronic deliveries must be without restrictions that would prevent
the Government from reproducing or editing the information. Electronic
deliveries must be submitted in Word format and/or something compatible
with
Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe Acrobat
Reader.
c. All pictures and diagrams must be converted to Joint Photographic
Experts Group (JPG) or similar formats.
d.| (b)(3) |
I |
BLOCKS 10, 12 & 13:  Submit no later than (NLT) 30 calendar days (CD)
prior to the first day of Telecommunications Electronics Material Protected
from Emanating Spurious Testing (TEMPEST).
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 59 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. | B. EXHIBIT
0001 A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE :;7&55:;:5
A045 Telecommunications Electronics Material Protected
from Emanating Spurious (TEMPEST) Test Evaluation
Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
TOTAL PRICE
DI-EMCS-81684 SOW 3.4.6 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
1. (BLK 4):
a. For further guidance, | (b)(3) [J
b. All electronic deliveries must be without restrictions that would prevent
the Government from reproducing or editing the information. Electronic
deliveries must be submitted in Word format and/or something compatible
with
Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe Acrobat
Reader.
c. All pictures and diagrams must be converted to Joint Photographic
Experts Group (JPG) or similar formats.
d.| (b)(3) |
| |
BLOCKS 10, 12 & 13:  Submit no later than (NLT) 30 calendar days (CD)
after the last day of Telecommunications Electronics Material Protected
from Emanating Spurious Testing (TEMPEST).
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gég"}f‘z
A046 In-Process Accounting Procedures Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ‘EBS-"MATED
DI-QCIC-81691A SOW 3.4.6 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
1. (BLK 4):
a. For further guidance, | (b)(3) l |
|
b. All electronic deliveries must be without restrictions that would prevent
the Government from reproducing or editing the information. Electronic
deliveries must be submitted in Word format and/or something compatible
with Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe Acrobat
Reader.
BLOCKS 10, 12 & 13: Submit no later than (NLT) 45 calendar days (CD)
prior to System Functional Requirements Review (SFRR).
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 61 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

A047

2. TITLE OF DATA ITEM

Technical Report-Study/Services

3. SUBTITLE

Security Production Assurance (SPA)
Description

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B

5. CONTRACT REFERENCE

SOW 3.4.6

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16 b. COPIES

ESTIMATED
TOTAL PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT DRAFT FINAL

SUBMISSION

a. ADDRESSEE

Repro

See Block 16 (NO0039) Reg

16. REMARKS

1. (BLK 4):

a. The developer shall prepare and implement a Security Production
Assurance (SPA) program that ensures the security integrity of the
product/system through manufacturing and maintenance.

b. The SPA shall address both the Physical Configuration and the

Functional Performance of the product/system.

c. The SPA shall consider the complete manufacturing process, including
sub-contracted portions, if any, and identify the essential HW/SW/PL
security checkpoints, making reference to the developer's documents that
provide the criteria of inspection and test which validate and protect the

security integrity of the product/system.

d. The developer shall ensure the SPA is maintained and in a current

status.

e. The SPA Description, as a minimum, shall contain the following:

(1) Organizational Structure Block Diagram including key personnel/key
elements in order to identify and facilitate points of contact

(2) Product/System Flow Diagram that identifies the HW/SW security
inspection/test checkpoints, and references applicable developer
documents that specify inspection and test criteria/procedures used
throughout the manufacturing process. The flow diagram, as a minimum,

shall include the following:

(a) A list of the types of inspection and testing that the developer plans to
perform during the manufacture and assembly of the product/system

(b) A list of the security features that shall be tested and a description
stating how the developer plans to implement the test(s). (Note: do not
include a detailed description of the test setup, test equipment, and/or

procedures followed)

(c) The product Acceptance Test Specification (ATS) drawing or document
that describes the Production Acceptance Test Plans

See Block 16

15. Total

f.For further guidance, |

(b)(3)

|

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE
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CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) A ™ p ™ OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

g. All electronic deliveries must be without restrictions that would prevent

the Government from reproducing or editing the information. Electronic
deliveries must be submitted in Word format and/or something compatible with
Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe Acrobat Reader.

BLOCKS 10, 12 & 13: Submit no later than (NLT) 30 calendar days (CD) after the last day of the completion of Security Verification
Test (SVT).

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT

A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A048 Product Drawings/Models and Associated Lists

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

ESTIMATED
TOTAL PRICE

DI-SESS-81000E SOW 3.4.6 PMW/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
1. (BLK 4):
a. Requirements. Paragraph 3. Format. Add: “Contractor’s format is
acceptable.”
b. All electronic deliveries must be without restrictions that would prevent
the Government from reproducing or editing the information. Electronic
deliveries must be submitted in Word format and/or something compatible
with Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe
Acrobat Reader.
BLOCKS 10, 12 & 13: Submit no later than (NLT) 30 calendar days (CD)
prior to Security Verification Test (SVT).
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT
A

C. CATEGORY:
TDP

™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE &gmcs
A049 Information Systems Security (INFOSEC)
Anonymity Plan (IAP)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
TOTAL PRICE
DI-MGMT-81717D SOW 3.4.6 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
1. (BLK 4):
a. Requirements: Paragraph 2. Format. Add: “d. All pictures and diagrams
must be converted to Joint Photographic Experts Group (JPG) or similar
formats.”
b. For further guidance, | (b)(3) l |
c. All electronic deliveries must be without restrictions that would prevent
the Government from reproducing or editing the information. Electronic
deliveries must be submitted in Word format and/or something compatible
with Microsoft Office Suite 2010, Microsoft Project 2010 and Adobe Acrobat
Reader.
BLOCKS 10, 12 & 13: Submit no later than (NLT) 45 calendar days (CD)
prior to System Functional Requirements Review (SFRR).
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT
A

C. CATEGORY:

TDP ™ OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A050 Technical Report-Study/Services

Interface and Operator’s Guide

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

ESTIMATED
TOTAL PRICE

DI-MISC-80508B SOW 3.4.6 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain an
index in Excel format, listing the file name and description of each
attachment.
BLOCK 10, 12 & 13: The Contractor shall submit 60 DACA and concurrent

with first production option.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY J. DATE

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 66 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP

OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

A051

2. TITLE OF DATA ITEM

ECU Embedment Manual

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

NSA TSRD CDRL

5. CONTRACT REFERENCE

SOW 3.4.6

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.

See Block 16

DISTRIBUTION

b. COPIES

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT

SUBMISSION
See Block 16

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

Repro

(N00039) Reg

16. REMARKS

BLOCK 4: Submissions shall be in electronic format.

See Block 16

Contractor format is acceptable. The submittals shall not contain embedded
files. If a submission has 10 or greater attachments, the submittal shall
contain an index in Excel format, listing the file name and description of
each attachment.

At a minimum, the WAM ECU Embedment Manual will:

Contain ECU Software interface details and primitives of the ECU

Contain Primitives for specific implementation of the ECU

Describe Physical interfaces

(0)3) |

Is subject to ()(3)

Block 10, 11, 12: A preliminary version of the document should be provided
45 days prior to CDR. The document shall be updated and submitted after
each major release of software if implementing agile development
processes. The document should be updated after the CDR if waterfall
development is pursued and should reflect the actual software products at
the end of development. Government has 30 days to review and comments
are to be incorporated 30 DARC.

Block 14: One soft copy provided to PMW/A 170 via Sharepoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 67
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A052 Performance Specification Documents

Hardware Requirements Specification

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SDMP-81465A

5. CONTRACT REFERENCE

SOW 3.5.1

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16 b. COPIES

ESTIMATED
TOTAL PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT DRAFT FINAL

SUBMISSION

a. ADDRESSEE

Repro

See Block 16 (N00039) Reg

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 &12: The Contractor shall submit the HRS 25 days prior to

PDR and 45 days prior to CDR.

BLOCK 13: Updates to the CDRL submittal are required within 30
days if:(1) the contractor elects to change design in support of
items such as technology insertion or design to cost, (2) changes
to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing)
that affect the CDRL. Updated CDRL submissions shall be

submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEMNO. | B.
0001

EXHIBIT
C

C. CATEGORY:

TDP ™

OTHER ¥

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO. 2. TITLE OF DATA ITEM

A053 Software Product Specification (SPS)

3. SUBTITLE

WAM Source Code

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81441A

5. CONTRACT REFERENCE

SOW 3.5.1

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

8. APP CODE

A D

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE DRAFT

FINAL

(N00039)

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format

is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The contractor shall submit Software Product
Specification 30 days after the Physical Configuration Audit (PCA).

See Block 16

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
(changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 90 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY H. DATE . APPROVED BY
See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER ¥
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A054 Technical Report - Study/Services ] )
System Security Analysis

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

ESTIMATED
TOTAL PRICE

DI-MISC-80508B SOW 3.5.2.1 PMWI/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the SSA 45 days prior to
CDR.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 70 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

17. PRICE
GROUP

ESTIMATED
TOTAL PRICE

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER ¥
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A055 Interface Control Documents (ICD)
WAM Interface Control Documents
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-SESS-81248B SOW 3.5.3 PMWI/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit the WAM Interface
Control Documents ASREQ by the Government.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 71 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO. F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE &gs;cs
A056 Interface Control Documents (ICD) WAM Configuration Files Interface
Control Documents
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ;%TIMATED
TOTAL PRICE
DI-SESS-81248B SOW 3.5.3 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCKS 10, 12 & 13: The Contractor shall submit the WAM Configuration
Files Interface Control Documents ASREQ by the Government.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE . APPROVED BY J. DATE

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 72 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACTLINE ITEMNO. | B.
0001

EXHIBIT C. CATEGORY:
A TDP

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 2;7';{;5:,‘:5
A057 Status Report o
WAM Control and Status Monitoring
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
TOTAL PRICE
DI-SESS-81248B SOW 3.5.3 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit WAM Control and Status
Monitoring ASREQ by the Government.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 73 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACTLINE ITEMNO. | B.
0001

EXHIBIT
A

C. CATEGORY:

™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A058 Installation Control Drawings

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-DRPR-81242

5. CONTRACT REFERENCE

SOW 3.5.4

6. REQUIRING OFFICE

PMWI/A 170

ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10 & 12: The contractor shall submit drawings 60 days after
CDR. Subsequent submissions due with first EDM unit delivery and
concurrent with first production unit delivery.
BLOCK 13: Updates to the CDRL submittal are required within 30 days
if: changes to the EDM or production baseline occurred (e.g., design
change to correct requirements compliance determined during testing)
that affect the CDRL. Updated CDRL submissions shall be submitted
with change bars.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website. 15. Total
G. PREPARED BY H. DATE |I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 74 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A059 Software Product Specification
SLDD and CPDD XML Source Files

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81441A

5. CONTRACT REFERENCE

SOW 3.5.5

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) Fos [

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: Concurrent

with A0GS5.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect

the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 75 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT
A

C. CATEGORY:
TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A060 Software Product Specification (SPS)

Media Source Files

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81441

5. CONTRACT REFERENCE

SOW 3.5.5

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

8. APP CODE

A

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16 b. COPIES

ESTIMATED
TOTAL PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL

SUBMISSION

See Block 16 (N00039) Reg | Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: Due 60 days after first EDM delivery.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

See Block 16

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 76 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0001

B. EXHIBIT
A

C. CATEGORY:

TDP ™ OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS NO00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gég"f:fE
A061 Validation Report Evidence of Content Review and
Validation
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
TOTAL PRICE
DI-CMAN-80792A SOW 3.5.5 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit 15 days prior to
Technical Manual Verification.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 77  of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP ™ X

OTHER

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A062 Technical Report - Study/Services PDF Assembly of a Single Technical

Manual

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B

5. CONTRACT REFERENCE

SOW 3.5.5

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14. DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

Repro

(N00039) Reg

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The Contractor shall submit 10 days prior to IPRs, V&V,
and final delivery shall occur 30 days prior to EDM delivery.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 78 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0001

B. EXHIBIT

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO. 2. TITLE OF DATA ITEM

A063
Record

Technical Manual Verification Discrepancy/Disposition

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-81820

5. CONTRACT REFERENCE 6. REQUIRING OFFICE

SOW 3.5.5 PMW/A 170

7. DD 250 REQ 9. DIST
STATEMENT

REQUIRED

10. FREQUENCY

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

LT See Block 16 See Block 16

8. APP CODE

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A D N/A See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

ESTIMATED
TOTAL PRICE

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCKS 10, 12 & 13: The Contractor shall submit 7 days after completion
of Technical Manual verification. Updates to CDRL submittal are required if
any changes to the EDM or production baseline occurred.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 79

of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A064 Technical Manual Verification Incorporation Certificate

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-81821

5. CONTRACT REFERENCE

SOW 3.5.5

6. REQUIRING OFFICE

PMW/A 170

ESTIMATED
TOTAL PRICE

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit 30 days prior to EDM
delivery.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 80 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER ¥
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A065 Technical Report - Study/Services ]
ATIS-Compatible CD-ROM

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B

5. CONTRACT REFERENCE

SOW 3.5.5

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) oo [ Femo

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain an
index in Excel format, listing the file name and description of each

attachment.

BLOCK 10 & 12: The Contractor shall submit 60 days after first EDM

delivery.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect

the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 81 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A066 Maintenance Test and Support Requirements List

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-80294

5. CONTRACT REFERENCE

SOW 3.5.7,3.5.8

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) oo [ Femo

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain an
index in Excel format, listing the file name and description of each

attachment.

BLOCK 10, 12 & 13: The Contractor shall submit 30 days prior to PDR,
CDR and TRR and when any changes in production occur.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 82 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT

TDP

C. CATEGORY:

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A067 Technical Report — Study/Services

Initial Spares Support List (ISSL)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE LeTIMATED
DI-MISC-80508B SOW 3.5.9 PMW/A 170
7. DD 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D See Block 16 (N00039) Reg [ Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel
format, listing the file name and description of each attachment.
BLOCK 10, 12 & 13: The Contractor shall submit 60 after CDR and
concurrent with first production option.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 83 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0001

B. EXHIBIT
A

C. CATEGORY:

TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A068 System Problem Report (SPR)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81232

5. CONTRACT REFERENCE

SOW 3.6.1-3.6.3

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9. DIST
STATEMENT

REQUIRED
LT

8. APP CODE

A D

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.

See Block 16

DISTRIBUTION

b. COPIES

ESTIMATED
TOTAL PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE DRAFT

FINAL

(N00039)

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format

is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall submit the System Trouble

Report concurrent with the first interim software delivery. Subsequent

submissions due no later than 10 days after the end of the prior month..

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 84 of 118

Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gég"f:fE
A069 Supplier's Configuration Management Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
TOTAL PRICE
DI-SESS-80858C SOW 3.6.2 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit 60 days after Post
Award Conference.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 85 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER ¥
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A070 Configuration Item (Cl) Documentation

17. PRICE
GROUP

Recommendation Configuration Item (Cl) Database
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
TOTAL PRICE
DI-SESS-82007 SOW 3.6.2.1 PMWI/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The Contractor shall Configuration Item (Cl)

Database ASREQ by the Government.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

15. Total
G. PREPARED BY H. DATE . APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 86 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A.CONTRACTLINEITEMNO. | B.
0001

EXHIBIT
A

C. CATEGORY:
TDP ™

OTHER ¥

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

A071

2. TITLE OF DATA ITEM

Technical Report - Study/Services

3. SUBTITLE

Equipment Top-Down Breakdown

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-MISC-80508B SOW 3.6.2.1.1

PMWI/A 170

7.DD 250 REQ

9. DIST
STATEMENT
REQUIRED

LT See Block 16

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16

8. APP CODE

14.  DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A D N/A See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

ESTIMATED
TOTAL PRICE

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCK 10, 12 & 13 The contractor shall submit the initial Equipment Top-
Down Breakdown Report 10 days prior PDR which will address SOW
paragraph 3.6.2.1.1, only The contractor shall submit a follow-on Equipment
Top Down Breakdown Report 30 days prior to TRR, which will include any
updates since the initial submittal as well as the information specified in
SOW paragraph 3.10.3.1.4. Submit quarterly thereafter.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
(changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 87

of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER ¥
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 10285:,‘:5
A072 Request for Nomenclature (DD Form 61) Nomenclature Assignment
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
DI-SESS-81254C SOW 3.6.2.2 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (NO0039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit 30 days prior to PDR
and CDR.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE |I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 88 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A073 Request for Approval of Identification Plate Drawings

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81655

5. CONTRACT REFERENCE

SOW 3.6.2.3

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A See Block 16

b. COPIES

18.
ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) Fos [ e

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCK 10 & 12: The contractor shall submit 30 days after CDR.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect

the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 89 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A.CONTRACT LINE ITEMNO. | B.
0001

EXHIBIT
A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A074 Item Unique Identification (IUID) Marking Plan

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81655

5. CONTRACT REFERENCE

SOW 3.6.2.4

6. REQUIRING OFFICE

PMWI/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: DID is for guidance. Contractor’s format is acceptable, but
equivalent content must be provided. Refer to SOW for details.
Additional guidance for an IUID marking is given in the PMW/A 170
IUID Plan.
Blks. 12 and 13. Draft: The Contractor shall submit a draft IUID Plan 45
calendar days prior to PDR. Final: 45 calendar days prior to CDR.
Updated CDRL deliveries shall be submitted with track changes on, in
MS Word when applicable.
Government has 45 calendar days to review; Government comments
shall be incorporated by the contractor 14 calendar DARC.
Blk.14: One soft copy provided to COR by electronic e-mail submission
to: ntedlcdrls.fct@navy.mil. For all files over 8 MB provide submission to
COR by electronic submission on AMERDEC SAFE:
https://safe.amrdec.army.mil/safe/\WWelcome.aspx.
Email notification upon each submission to the Government Assistant
Program Manager (APM).
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on
the NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 90 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A075 Engineering Change Proposal

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-80639D

5. CONTRACT REFERENCE

SOW 3.6.2.5.1

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A See Block 16

b. COPIES

18.
ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) Fos [ e

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: Submit within 30 days of a change as required
(ASREQ) by the Government or as generated (ASGEN) by the contractor to

address a proposed change.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 91 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER X

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gigsg:s
A076 Request for Variance

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE gnmnao

TOTAL PRICE

DI-SESS-80640D SOW 3.6.2.5.3 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the RFV within 30 days
after determination of need.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 92 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP

OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR

L3 TECHNOLOGIES, INC

1. DATAITEM NO.

A077

2. TITLE OF DATA ITEM

Notice of Revisi

on (NOR)

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-80642D

5. CONTRACT REFERENCE

SOW 3.6.2.5.4

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.

See Block 16

DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT

SUBMISSION
See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

18.
ESTIMATED
TOTAL PRICE

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall submit the NOR within 30
days after determination of need.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 93 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A.CONTRACT LINE ITEMNO. | B.
0001

EXHIBIT
A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A078 Configuration Status Accounting (CSA) Information

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81253C

5. CONTRACT REFERENCE

SOW 3.6.2.6

6. REQUIRING OFFICE

PMWI/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10 & 12: The contractor shall deliver the document 30
days prior to DVT.
BLOCK 13: Updates to the CDRL submittal are required within 30
days if: changes to the EDM baseline occurred (e.g., design
change to correct requirements compliance determined during
testing) that affect the CDRL. Updated CDRL submissions shall be
submitted with change bars.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 94 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A079 Configuration Audit Summary Report and Certification

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81022D

5. CONTRACT REFERENCE

SOW 3.6.2.7

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A See Block 16

b. COPIES

18.
ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) Fos [ e

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The Contra
completion of FCA/PCA.

ctor shall submit the report 30 days after

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:

changes to the EDM baseline

occurred (e.g., design change to correct

requirements compliance determined during testing) that affect the CDRL.

Updated CDRL submissions s

hall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 95 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:

TDP ™ OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A080 Technical Report — Study/Services

Human Factors Engineering (HFE)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B

5. CONTRACT REFERENCE

SOW 3.6.3

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16 b. COPIES

18.
ESTIMATED
TOTAL PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL

SUBMISSION

Repro

See Block 16 (NO0039) Reg

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The Contractor shall submit 30 days prior to PDR and

CDR and 30 days after completion of DVT.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM baseline and production baseline occurred (e.g.,

design change to correct

requirements compliance determined during testing) that affect the CDRL.
Updated CDRL submissions shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.
0001

EXHIBIT
A

C. CATEGORY:
TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A081 Hazardous Material Management Program (HMMP)

Report

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-81397C

5. CONTRACT REFERENCE

SOW 3.6.4.1

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ 9. DIST
STATEMENT

REQUIRED
LT

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

ESTIMATED
TOTAL PRICE

DRAFT

FINAL

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The contractor shall submit the report 45 days prior to

CDR.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A.CONTRACT LINE ITEMNO. | B.
0001

EXHIBIT
A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A082 Technical Report — Study/Services .
Beryllium

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

SOW 3.6.4.1.2

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ 9. DIST
STATEMENT

REQUIRED
LT

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

18.
ESTIMATED
TOTAL PRICE

DRAFT

FINAL

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The contractor shall submit the report 45 days prior to

CDR.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT

TDP

C. CATEGORY:

OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

A083

2. TITLE OF DATA ITEM

Safety Assessment Report (SAR)

3. SUBTITLE

17. PRICE
GROUP

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

4. AUTHORITY (Data Acquisition Document No.)

DI-SAFT-80102C

SOW 3.6.4.2

PMWI/A 170

ESTIMATED
TOTAL PRICE

7.DD 250 REQ 9. DIST
STATEMENT

REQUIRED
LT

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT

FINAL

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: First delivery is required 45 days prior to CDR and

TRR. Final
delivery is required at the com

pletion of DVT.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:
TDP

™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A084 Reliability and Maintainability Predictions Report Reliability Prediction and Documentation

of Supporting Data

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-SESS-81497A SOW 3.6.5.1

PMWI/A 170

18.
ESTIMATED
TOTAL PRICE

7.DD 250 REQ

9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
STATEMENT

REQUIRED

LT See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A D N/A See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCKS 10, 12 & 13: The contractor shall submit 30 days prior to PDR
and CDR and 30 days after completion of DVT.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall
be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 100

of 118 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gg;ﬁfE
A085 Technical Report - Study/Services Thermal Design Analysis
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 1E%TIMATED
DI-MISC-80508B SOW 3.6.5.2 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (NO0039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit 30 days prior to PDR
and CDR and 30 days after completion of DVT.
BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE . APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 101 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:

TDP ™ OTHER ¥

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

A086

2. TITLE OF DATA ITEM

Reliability and Maintainability Predictions Report

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81497

5. CONTRACT REFERENCE

SOW 3.6.5.3

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

See Block 16

b. COPIES

18.
ESTIMATED
TOTAL
PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT DRAFT

SUBMISSION
See Block 16

a. ADDRESSEE

(N00039)

FINAL

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCKS 10, 12 & 13: The Contractor shall submit 30 days prior to PDR

and CDR and 30 days after completion of DVT.

See Block 16

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

H. DATE I. APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 102 of 118

Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0001

B. EXHIBIT

TDP

C. CATEGORY:

™

OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATA ITEM NO.

A087

2. TITLE OF DATA ITEM

Technical Report - Study/Services

3. SUBTITLE

Failure Modes and Effect Analysis Study

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B

SOW 3.6.5.4

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9.DIST
STATEMENT

REQUIRED

10. FREQUENCY

12. DATE OF FIRST SUBMISSION

14.  DISTRIBUTION

LT

8. APP CODE

A

See Block 16

See Block 16 b. COPIES

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL

SUBMISSION

See Block 16 (N00039) Reg [ Repro

16. REMARKS

See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCKS 10, 12 & 13: The contractor shall provide 50% (at PDR) and
90% (at CDR) and 100% (at TRR) In-Process Reviews, including draft
Failure Modes and Effects Analysis (FMEA) data.

BLOCK 13: Updates to the CDRL submittal are required within 30
days if: changes to the EDM or production baseline occurred (e.g.,
design change to correct requirements compliance determined during
testing) that affect the CDRL. Updated CDRL submissions shall be
submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery

will be as specified in the Task Order. Updated CDRL submissions shall
be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY J. DATE

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 103 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0001 A

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATA ITEM NO.

A088

2. TITLE OF DATA ITEM

Quality Assurance Program Plan

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-QCIC-81794

5. CONTRACT REFERENCE 6. REQUIRING OFFICE

SOW 3.6.6 PMWI/A 170

ESTIMATED
TOTAL PRICE

7.DD 250 REQ 9. DIST
STATEMENT

REQUIRED

LT See Block 16

10. FREQUENCY

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16 b. COPIES

8. APP CODE

A D N/A

11. AS OF DATE

13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL

SUBMISSION

See Block 16 (N00039) Reg [ Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

See Block 16

BLOCKS 10, 12 & 13: The contractor shall submit the Quality Assurance
Program Plan 2 MACA.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Delivery of any software architecture/software tool, as required

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 104 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0001

B. EXHIBIT
A

C. CATEGORY:

TDP ™

OTHER ¥

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR

L3 TECHNOLOGIES, INC

1. DATAITEM NO.

A089

2. TITLE OF DATA ITEM

Software Test Plan (STP)

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81438

5. CONTRACT REFERENCE

SOW 3.6.7

6. REQUIRING OFFICE

PMW/A 170

ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST
STATEMENT

REQUIRED
LT

8. APP CODE

A D

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT

FINAL

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format

is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The contractor shall submit the test plan 150 days
prior to DVT testing. Submissions shall be in editable electronic
format. Contractor format is acceptable. The submittals shall not
contain embedded files. If a submission has 10 or greater
attachments, the submittal shall contain an index in Excel format,
listing the file name and description of each attachment.

BLOCK 13: Updates to the CDRL submittal are required within 30
days if: changes to the EDM or production baseline occurred (e.g.,
design change to correct requirements compliance determined
during testing) that affect the CDRL. Updated CDRL submissions
shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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of 118

Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT

A

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATAITEM 3. SUBTITLE 3&55155
A090 Test Plan Software/Hardware Integration Test Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE é‘;TIMATED
DI-NDTI-80566A SOW 3.7 PMWI/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg [ Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the
Software/Hardware Integration Test Plan 30 days after PDR.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 106 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT

A

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

A091

2. TITLE OF DATA ITEM

Test Plan

3. SUBTITLE

DVT Test Plan

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80566A

5. CONTRACT REFERENCE

SOW 3.8.1.1

6. REQUIRING OFFICE

PMWI/A 170

ESTIMATED
TOTAL PRICE

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16 b. COPIES

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL

SUBMISSION

See Block 16 (N00039) Reg | Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCKS 10 & 12: The contractor shall submit the test plan 150 days
prior to DVT testing. Submissions shall be in editable electronic
format. Contractor format is acceptable. The submittals shall not
contain embedded files. If a submission has 10 or greater
attachments, the submittal shall contain an index in Excel format,
listing the file name and description of each attachment.

BLOCK 13: Updates to the CDRL submittal are required within 30
days if: changes to the EDM or production baseline occurred (e.g.,
design change to correct requirements compliance determined
during testing) that affect the CDRL. Updated CDRL submissions

shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall
be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY J. DATE

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 107 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT

A

C. CATEGORY:

TDP ™ OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A092 Test Procedure

DVT Test Procedures

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80603A

5. CONTRACT REFERENCE

SOW 3.8.1.1

6. REQUIRING OFFICE

PMWI/A 170

18.
ESTIMATED
TOTAL
PRICE

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16

b. COPIES

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT

SUBMISSION

FINAL

See Block 16 (N00039)

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCKS 10, 12 & 13: The contractor shall submit the test procedures 90
days prior to DVT testing. Updates to the CDRL submittal are required
within 30 days if: changes to the EDM or production baseline occurred
(e.g., design change to correct requirements compliance determined
during testing) that affect the CDRL. Updated CDRL submissions

shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall
be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

|I. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 108 of 118

Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0001

EXHIBIT
A

C. CATEGORY:

TDP ™ OTHER ¥

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

A093

2. TITLE OF DATA ITEM

Test/Inspection Report

3. SUBTITLE

DVT Test Report

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80809B

5. CONTRACT REFERENCE

SOW 3.8.1.1

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16 b. COPIES

18.
ESTIMATED

PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL

SUBMISSION

Repro

See Block 16 (N00039) Reg

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCKS 10, 12 & 13: The contractor shall submit test report 30 days

after completion of the DVT test.

BLOC 13: Updates to the CDRL submittal are required within 30
days if: changes to the EDM or production baseline occurred (e.g.,
design change to correct requirements compliance determined
during testing) that affect the CDRL. Updated CDRL submissions

shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall

be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

See Block 16

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 109

of

118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT

A

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A094 Level of Repair Analysis (LORA) Report

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-PSSS-81872A

5. CONTRACT REFERENCE

SOW 3.10.2

6. REQUIRING OFFICE

PMWI/A 170

ESTIMATED
TOTAL PRICE

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT

FINAL

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall submit 30 days prior to PDR

and CDR.

See Block 16

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the production baseline occurred (e.g., design change to
correct requirements compliance determined during testing) that affect the
CDRL. Updated CDRL submissions shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall
be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 110

of 118

Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT

C. CATEGORY:
A TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS NO00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A095 Training Materials

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-ILSS-80872

5. CONTRACT REFERENCE

SOW 3.10.4

6. REQUIRING OFFICE

PMWI/A 170

ESTIMATED
TOTAL PRICE

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14.  DISTRIBUTION

11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

N/A See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The Contractor shall submit 90 days prior to TRR
and 90 days prior to first EDM delivery. Updated CDRL submissions
required within 30 days if changes to the EDM or production baseline

occurred.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall

be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT C. CATEGORY:
A TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A096 Technical Manual Quality Assurance (TMQA) Program Plan

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-81817

5. CONTRACT REFERENCE

SOW 3.10.5.2

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N0O0039) Reg [ Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit 10 days prior to CDR.
BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall
be submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 112 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE
0001

ITEM NO.

B. EXHIBIT

TDP

C. CATEGORY:

™

OTHER

X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A097 Software Transition Plan (STRP)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81429A

SOW 3.10.8

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

PMW/A 170

ESTIMATED
TOTAL PRICE

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
STATEMENT
REQUIRED
LT See Block See Block 16 b. COPIES
16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N0O0039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor
format is acceptable. The submittals shall not contain embedded files.
If a submission has 10 or greater attachments, the submittal shall
contain an index in Excel format, listing the file name and description
of each attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the Software Transition
Plan 30 days prior to first EDM delivery.
If submittals are required as part of an Engineering Services effort,
delivery will be as specified in the Task Order. Updated CDRL
submissions shall be submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE . APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 113 of 118 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

A TDP ™

0001

OTHER X

E. CONTRACT/PR NO.
N00039-20-D-0065

D. SYSTEM|ITEM
WAMS

F. CONTRACTOR
L3 TECHNOLOGIES,

INC

1. DATAITEM NO.

A098

2. TITLE OF DATA ITEM

Status of Government Furnished Property Report

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-MGMT-80269/T SOWwW 4

6. REQUIRING OFFICE

PMWI/A 170

18.
ESTIMATED
TOTAL PRICE

7.DD 250 REQ 9. DIST 10. FREQUENCY
STATEMENT

REQUIRED

LT QTRLY See Block 16

12. DATE OF FIRST SUBMISSION

14.  DISTRIBUTION

b. COPIES

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION
See Block 16

8. APP CODE

A D N/A

a. ADDRESSEE

(N00039)

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: The deliverable shall be submitted electronically in Excel format and capture all
required data fields per Attachment 1 (Rev 2). The submittals shall not contain embedded
files. If a submission has 10 or greater attachments, the submittal shall contain an index in
Excel format, listing the file name and description of each attachment.

BLOCK 10: GFP reports providing the Attachment 1 (Rev 2) data are required to be
submitted quarterly for all GFP accountable to this contract. The report for the quarter
ending 30 September shall document the contractor’s annual physical inventory; the report
shall be signed and dated by the Contractor’s property administrator, attesting to the
veracity and accuracy of the inventory. Substantiating documentation (e.g., iRAPT transfer,
DD 250, DD 1149, DD 1348) shall be provided in conjunction with the GFP report for all
GFP transactions occurring during the quarter.

BLOCK 12: First submission to be provided following the quarter that GFP is initially
received by the contractor. For example, if the contractor receives GFP on January 15th,
the first GFP report will be due April 15th, for the quarter ending 31 March.

BLOCK 13: January 15th, April 15th, July 15th, and October 15th for the preceding
quarter. If a submission date falls on a weekend or holiday, the submission is due the next
working day.

Government has 30 days to review, comments to be incorporated 10 days after receipt of
comments (DARC).

Note: All GFP receipts and transfers must be executed within the Procurement Integrated
Enterprise Environment (PIEE) GFP Module’s Property Transfer process.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2
website.

Contract
Specialist

COR

APO

DCPO

15. Total

G. PREPARED BY H. DATE

See signature cover sheet

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page

114 of 118

Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT

C. CATEGORY:

TDP ™ OTHER ¥

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATA ITEM NO.

A099

2. TITLE OF DATA ITEM

Product Drawings/Models and Associated Lists

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81000E

5. CONTRACT REFERENCE

SOW 3.10.5.1

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ

LT

8. APP CODE

A

9.DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16 b. COPIES

11. AS OF DATE

13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL

SUBMISSION

See Block 16 (N0O0039) Reg [ Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall submit the Product
Drawings/Models and Associated Lists 15 days prior to PCA. After
Government approval of the first submittal provide updated/revised Product
Drawings/Models and Associated Lists 30 days after determination of

design change.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall
be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY J. DATE

See signature cover sheet

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0001

B. EXHIBIT
A

C. CATEGORY:

TDP ™

OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR

L3 TECHNOLOGIES, INC

1. DATAITEM NO.

A100

2. TITLE OF DATA ITEM

Commercial Drawings/Models and Associated Lists

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81003E

5. CONTRACT REFERENCE

SOW 3.10.5.1

6. REQUIRING OFFICE

PMW/A 170

ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9.DIST

LT

8. APP CODE

A D

STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.

See Block 16

DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format

is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall submit the Commercial
Drawings/Models and Associated Lists 15 days prior to PCA. After
Government approval of the first submittal provide updated/revised
Commercial Drawings/Models and Associated Lists 30 days after

determination of design change.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall

be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

|. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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Form Approved
OMB No. 0704-0188

CONTRACT DATA REQUIREMENTS LIST

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001 A TDP X ™ OTHER

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR

L3 TECHNOLOGIES, INC

1. DATAITEM NO.

A101

2. TITLE OF DATA ITEM

Technical Data Package

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-SESS-80776A SOW 3.10.5.1 PMWI/A 170

18.
ESTIMATED
TOTAL PRICE

7.DD 250 REQ 9.DIST 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT

REQUIRED

10. FREQUENCY

b. COPIES

LT See Block 16 See Block 16

13. DATE OF SUBSEQUENT
SUBMISSION

8. APP CODE 11. AS OF DATE a. ADDRESSEE DRAFT FINAL

A D N/A See Block 16 (N00039) T

16. REMARKS See Block 16

Blk. 4: Contractor’s format is not acceptable. The contractor shall also

comply with MIL-STD-31000C in the preparation of the TDP. The

contractor shall comply with the associated TDP in SOW Section
3.10.5.1 Refer to SOW for additional details.

Blk. 10, 12 & 13:

Outline: The Contractor shall submit an outline EDM TDP 21 calendar

days prior to CDR. The Outline shall include data lists that identify the

set of drawings and lists that will be contained within the final TDP.

Draft: The Contractor shall submit a Draft EDM TDP (per SOW Section

3.10.5.1) 45 calendar days prior to First Article Test (FAT) Test
Readiness Review (TRR). The Draft TDP shall include data lists that

identify the set of drawings and lists that will be contained within the

final TDP.

Final: The contractor shall submit a Final EDM TDP (per SOW Section
3.10.5.1) 45 calendar days prior to FCA/PCA.

Updates to the TDP can be triggered by approved Enterprise Change

Requests and corrective actions. Updated CDRL submissions shall be

submitted with change summary pages that list the drawing/list number
and page of each associated change, along with a description of the

nature of the change and rationale for the change.

15. Total

G. PREPARED BY . APPROVED BY J. DATE

See signature cover sheet See signature cover sheet

H. DATE
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CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) A T™OP X ™M OTHER
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

Government has 30 calendar days to review CDRL. The contractor shall incorporate Government comments and resubmit CDRL
14 calendar DARC.

Blk.14: One soft copy provided to COR by electronic e-mail submission to: (b)(6) @navy.mil. For all files over 8 MB
provide submission to COR by electronic submission on AMERDEC SAFE: https://safe.amrdec.army.mil/safe/WWelcome.aspx.

Blk. 14b:
All COTS technical manuals shall be provided in hard copy and soft copy.

|Email notification upon each submission to the Government Assistant Program Manager (APM).









